

**RFQQ 05-14
ADDENDUM #1**

RFQQ No. 05-14

RFQQ No. 05-14, Voter Registration Database County Interface, is hereby amended as follows.

The expected time period for the contract is February 15, 2005 – December 31, 2005, with the Period of Performance beginning on or after February 15, 2005.

The proposal due date is December 15, 2004.

Section 1.5 is modified to reflect the updated Period of Performance.

Section 2.2 extends the schedule by approximately 2 weeks, and is modified as shown below:

2.2 ESTIMATED SCHEDULE OF PROCUREMENT ACTIVITIES

Procurement Activity:	Due By/End Date:
RFQQ advertised & posted on AGENCY web site	November 12, 2004
Interested vendors submit Notice of Intent to Bid to AGENCY	December 6, 2004
Proposals due	December 15, 2004
Evaluate proposals	December 27, 2004
Conduct oral interviews with finalists (if needed)	January 7, 2005
Announce "Apparent Successful Contractor" and send notification via fax or email to unsuccessful proposers	January 10, 2005
Hold debriefing conferences (if requested)	January 24, 2005
Negotiate contract and file with OFM	February 1, 2005
End of filing period for contract with OFM	February 15, 2005
Begin contract work	February 15, 2005

Section 2.5 is modified to conform to the new proposal due date of December 15, 2004.

Section 4.5 is modified so that the second sentence in the first paragraph reads "The request for a debriefing conference must be received by the RFQQ Coordinator within seven (7) business days after the Notification of Unsuccessful Consultant letter is faxed / emailed to the consultant".

Attachment F, County VRS Auditors, is hereby added to the RFQQ.